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General Questions

1. Amendment 1 changed the contract time on Page 138 of 139 from 720 calendar
days to 540 calendar days. However, the contract time listed in Block 11 of
SF1442 is 720 calendar days. Please confirm the contract duration.

Contract duration is 540 calendar days stated by the amendment.

2. Specification Section 01100 Paragraph 1.13 states that the working hours
for this project will be limited to Monday through Friday 7:30 a.m. to 4:30
p.m. and that work will not be permitted on weekends and Federal holidays.
With this being a calendar day contract please verify that this statement is
correct and we will not be allowed to work weekends if necessary to meet the
schedule.

Clause states that weekend work may be requested from the Contracting
Officer.

3. Note 8 on Volume 1-Sheet J SE101 states that CMU partition walls are to
rest on thickened slabs as shown on Sheet SE307. There is no sheet SE307.
Please provide detail for typical Thickened Slab area the entire project as
this note is repeated on multiple structures

References to SE307 should be directed to SE305. Typical thickened slab
detail can be found on sheet SE305.

4. The Foundation Plan on Volume 1-Sheet J SE101 shows a detail call out at
the 5’x5’ Concrete Pad of 9/SE307. This detail does not exist, please
provide detail.

References to SE307 should be directed to SE305. Typical detail can be
found on sheet SE305.

5. The scale on Volumel-Sheet V_SE101 is incorrect. Please reissue the
drawing with correct scale.

The V_SE sheets are not too scale, however, the dimensions are correct as
shown. Reference Architectural sheets for correct scaling.

6. Can an access route be provided from the contractor trailer area at the
CACTF site to the Airfield site other than leaving base and entering from
Highway 777

Use of range roads as access route to airfield site shall be coordinated
with the Contracting Officer and the Installation.

7. On the Bid Options for the Airfield Landing Zone in which bid options are
we to include the Base Courses and Subbase courses? It appears that we are
to include the Base and Subbase courses in Bid Option 1, but please note that
the sections are different for the Asphalt Paving v. Concrete Paving. Please
clarify if the Base and Subbase Courses are to be included in Bid Option 1-



Grading or with either Bid Option 2-Asphalt Paving or Bid Option 3-Concrete
Paving.

Drawing grading sections for Option 1 do not indicate base courses. No
granular base courses are to be included in Option 1. Only grade to the
“TOP OF FINISHED GRADE - OPTION 1” line as shown on sheets CG201 thru
CG205. Bring grade to the elevations shown with acceptable material
conforming to the requirements in section 02300.

8. No plans or sections are shown for the Concrete Paving in Bid Option 3.
Please advise if it is to be the same pavement section as for the Concrete
Turnarounds and Concrete Apron. Also advise if there are to be any
reinforced sections or thickened edge sections.

See new pavement sections on drawings for details. The pavement section
for the landing zone (runway between the 2 turnarounds) in Option 3 has
the same rigid pavement section as the turnarounds and the apron. The
joints for the landing zone should be continued from the turnarounds,
doweled longitudinal construction joints and transverse contraction
joints as shown on the paving plan sheets and sheet CR101. A thickened
edge PCC joint should be placed at station 32+25 and 72+55 for Option 2
only. A thickened edge PCC joint is also required at the apron edge
abutting the bituminous landing zone of Option 2, and a thickened edge
expansion joint if Option 3 is constructed.

9. Amendment 1 changed Section 00800, Clause 52.211-10 Commencement,
Prosecution, and Completion of Work; however, it did not modify block 11 of
the Solicitation, Offer and Award. Also, it addresses the time for completion
for Option 1, but does not mention Options 2 through 5. Please advise.

SF 1442 changed the construction duration to 540 calendar days will be
revised. Completion time for Option 1 stated in amendment of 230 calendar
days does not apply to Option 2 through 5.

10. vVolume 2, Sheets C _AE101, CE IN101l, C IN401 and C_IN801 all show what
appears to be an interior window between the AAR Control and the AAR Theatre.
What material is to be utilized for the frame and glazing?

The window is to have a hollow metal frame and one-way viewing glazing
designated by the arrow illustrating direction of view on C_AE101l.
Window is 6"-0 W x 4'-0" H and is located 3'-2" to sill AFF.

11. Specification Section 09900, Painting, is a typical “boilerplate”
painting specification whereby all new and disturbed surfaces are to be
painted, with very few exceptions. Is it the Government’s desire for bidders
to include painting all concrete, non-colored masonry, metal and wood
surfaces that are not excluded by the “no interior finish” notes on the
architectual drawings? For many of these “training” structures, painted
surfaces could be a maintenance problem for the Government. Throughout the
documents there is extensive use of galvanized metal and pressure treated
lumber; however, the painting specifications does not exclude those surfaces
from being painted. Do you really want these surfaces painted? Please
clarify.

It is not the government's desire to paint concrete, non-colored masonry,
metal or wood on any of the "training" structures, unless specifically
addressed in the drawings, ie. mechanical and electrical doors and "no
shoot" lines. The drawings do not require galvanized steel and pressure



treated lumber to be painted. Buildings that require painted surfaces
are the "support" structures noted in Vol. 2, Buildings C, E, F, G, J,
and P.

12. Have the drawings and amendments been posted to Corps’ website.
The drawings, specifications and amendments 0001, 0002 and 0003 have been
posted on the NWK website.

13. Where is the control room for the Shoot house smart track cameras

located?
The control room is in the AAR building shown on drawings and
approximately 1500 feet from the shoot house. See B E-101 and general
notes for Comm enclosure and patch panel at Shoot house.

14. Item 0008 - Option 4 verbiage is asking for the grading, scarify,

recompact sub-Grade to be included with Option 47? Does the grading go in
Option 1, or Option 47

Option 1 requires grading of the apron to the elevation shown on the
drawings to the “TOP OF FINISHED GRADE - OPTION 1” line. Drawing Option
4, if constructed in this project would require the top of subgrade
elevation under the rigid pavement to placed 10” below the “TOP OF
FINISHED GRADE - OPTION 1” line, and the top of subgrade elevation under
the bituminous pavement to placed 19” below the “TOP OF FINISHED GRADE -
OPTION 1” line.
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